



Harvey Construction Corporation
10 Harvey Road
Bedford, NH 03110
Telephone (603) 624-4600
Facsimile (603) 668-0389
www.harveyconstruction.com

February 13, 2015

Capt. William Breault
Dover Police Department
Field Operations Division
Dover, NH Police Department

RE: Recommendation of Award
Aubin Woodworking, Inc.
MILLWORK
Dover Police Facility and Public Parking Garage/Orchard Street Reconstruction

Dear Mr. Breault,

Harvey Construction is seeking approval to award the **MILLWORK** contract for subject project to **Aubin Woodworking, Inc.** for the total amount of **Eighty Nine Thousand Five Hundred Fifty One Dollars and 0.00/100 (\$89,551.00)**. Scope of work in accordance with the Dover Police Facility and Public Parking Garage Plans dated 11/17/14, Site Development Plans dated 6/30/14 and Orchard Street Reconstruction – Subdivision Plans dated June 2014 prepared by CLD Engineers and Lavallee Brensinger.

If you have any question or concerns, please advise.

Very Truly Yours,

Harvey Construction Corporation

Andrew P. Martino, P.E., LEED AP
Project Manager

I hereby authorize Harvey Construction to enter into a contract agreement with the aforementioned subcontractor/supplier on behalf of the City of Dover for the amount stated above.

Capt. William Breault

2/13/15
Date

Harvey Construction
Job: DOVER PD/PARKING GARAGE

Bid Tabulation Sheet
Bid Date: 12/19/2014

| Trade: | MILLWORK | HCC Budget | Co. Aubin | Co. West Minot Millwork | Co. A.P. Dalley | Co. |
|-------------------------|--|------------|--|----------------------------------|----------------------------|----------|
| Spec. Sections: | Division #6 06 40 00 | | Contact: Randy 224-5512 | Contact: Jackson 207-966-3200 | Contact: Carmen 437-666 | Contact: |
| | | | 12/19/2014 | 12/19/2014 | 2/9/2014 | |
| Scope Check List | | | | | | |
| Base Bid | POLICE STATION | \$ 91,165 | \$ 89,551 | \$ 96,076 | \$ 90,000 | |
| Documents | Dover Police Facility and Public Parking Garage Vol #1, dated November 17, 2014. Dover Police Facility and Public Parking Garage Vol #2, dated November 17, 2014. Dover Police Facility and Public Parking Garage – Site Development Plans 6/30/14 Orchard Street Reconstruction – Subdivision Plans June 2014 Dover Police Facility and Public Parking Garage – Site Landscape Plan 6/25/14 Specifications: Dover Police Facility and Public Parking Garage, Dover New Hampshire, dated November 17, 2014. | | | | | |
| RFI's | 1 to 11 | | | Included | Included | |
| Addendum | RFI #12 - Issued 12/18/14 Post Bid Review 1 & 2 | | | Included | Included | |
| SCHEDULE | Per HCC Project Schedule dated 12/10/14 | | | | | |
| Scope | Rakks Brackets - Aluminum Finish | | Included | Included | \$ 1,750 | |
| | Stainless Steel Countertops - 18 gauge | | included 14 ga. | Included | Included | |
| | P-Lam Cabinets | | Included | Included | Included | |
| | P-Lam Countertops w/ 3/4" Plywood Core | | Included | Included | Included | |
| | Locks per Elevations | | Included | Included | Included | |
| | Grommets | | Included | Included | Included | |
| | Window Sills | | Included | Included | Included | |
| | Evidence Drop - B1/A6.1 - P-Lam Counter w/supports & P-Lam Upper Cabinets w/Doors | | Included | Included | Included | |
| | Evidence Receiving - B6 & B10/A6.1 - P-Lam Counters w/supports & Base Cabinets w/out Doors | | Included | Included | Included | |
| | Evidence Processing - B12/A6.1 - P-Lam Counter w/Supports | | Included | Included | Included | |
| | Chem Lab/Decon - E1 & E5/A6.1 - P-Lam Counter w/Supports, Base Cabinets w/out Doors, Upper Cabinets w/out Doors | | Included | Included | Included | |
| | Intox/Photo/AFIS - E11/A6.1 - 18ga SS Counter, P-Lam Base Cabinets w/drawers | | 14 gauge Included | Included | Included | |
| | Bail Bond/Interview - G11/A0.4 - 18ga. SS Counter w/Supports - Deal Try & Window (with Glazing) | | 14 gauge Included | Included | Included | |
| | Booking Desk - G1 & G4/A6.1 - 18ga. SS Counter w/ Supports on CMU Walls | | Included | Included | Included | |
| | Men's & Women's RR - I10/A6.3 - P-Lam Counter w/Supports | | Included | Included | Included | |
| | Restrooms - C8/A7.1 - P-Lam Countertops (134, 135, 227, 228, 039 & 033) | | Included | Included | Included | |
| | Refreshments - G10/A6.1 - P-Lam Countertops, Base & Upper Cabinets w/Doors | | Included | Included | Included | |
| | Corridor 109 - G12/A6.1 - P-Lam Countertops, Base & Upper Cabinets, Mailboxes | | Included | Included | Included | |
| | Record Specialists - J1 & J3/A6.1 - P-Lam Countertops, Base & Upper Cabinets | | Included | Included | Included | |
| | G & G9/A0.4 - P-Lam Transition Counter, P-Lam kick plate w/SS L-Shaped Trim | | Included | Included | TRIM?? Included | |
| | Small Meeting - J5/A6.1 - P-Lam Counter w/ Base Cabinets | | Included | Included | Included | |
| | Work Area - J7 & J9/A6.1 - P-Lam Counters, Base & Upper Cabinets | | Included | Included | Included | |
| | Communications - G7/A0.4 - P-Lam Transaction Counter w/ P-Lam Kick Plate | | Included | Included | Included | |
| | Break Room 117 - C3/A6.2 - P-Lam Counter, Base & Upper Cabinets | | Included | Included | Included | |
| | Break Area 123 - C7/A6.2 - P-Lam Counter, Base & Upper Cabinets | | Included | Included | Included | |
| | Mail Room - C10 & C13/A6.2 - P-Lam Counter w/Supports, Base Cabinets & Mail Slots | | Included | Included | Included | |
| | Weapons Cleaning - E3/A6.2 - 18 ga SS Counter w/Base Cabinets | | 14 gauge Included | Included | Included | |
| | Report Writing - E5 & E8/A6.2 - P-Lam Counters w/Supports | | Included | Included | Included | |
| | Copy - E10/A6.2 - P-Lam Counters w/ Base Cabinets | | Included | Included | Included | |
| | Break Room 214 - E12/A6.2 - P-Lam Counter, Base & Upper Cabinets | | Included | Included | Included | |
| | Copy 215 - G3 & G5/A6.2 - P-Lam Counter, Base & Upper Cabinets | | Included | Included | Included | |
| | Secured Equipment - G7/A6.2 - P-Lam Counter w/Supports | | Included | Included | Included | |
| | Cyber Crime - G9/A6.2 - P-Lam Counter w/ Supports | | Included | Included | Included | |
| | Break/Copy 232 - G12, J5 & J7/A6.2 - P-Lam Counter, Base & Upper Cabinets | | Included | Included | Included | |
| | Command Conf. - J10/A6.2 - P-Lam Counter, Base & Upper Cabinets | | Included | Included | Included | |
| Exclusions | | | GLAZING NOT SHOWN CLOSET SHELVING NOT SHOWN | | | |
| Total | | \$ 91,165 | \$ 89,551 | \$ 96,076 | \$ 91,750 | \$ |

Aubin Woodworking, Inc.

85 River Road Unit 15
 Bow, NH 03304
 (603) 224-5512 Fax: (603) 230-9694

Estimate

| | |
|------------|-------------|
| DATE | ESTIMATE # |
| 12/23/2014 | 7910 Rev(2) |

| |
|--|
| NAME / ADDRESS |
| Harvey Construction Corp. 10 Harvey Road Bedford, NH 03110 |

QUOTE VALID FOR 30 DAYS

| |
|---------|
| PROJECT |
|---------|

Dover Police Facility

| ITEM | DESCRIPTION | QTY | UNIT PRICE | TOTAL |
|---|--|-----|--------------|-------------|
| custom | Provide millwork and casework per drawings dated 11/17/14 from LBPA. See attached AWI take-off for details of items quoted. | 1 | 75,058.00 | 75,058.00 |
| Installation | Installation of above items per AWI's scope sheet, delivery included. Notes: - All support brackets are quoted as Rakks - EH series Alum. (mill finish). - We are excluding all other metal supports/trim. - We are carrying St. Stl. counters as 14 gauge. → 18 ga. to thin for welding - We are excluding bullet resistant material and specialty items. - Cabinets are quoted as all Plam construction (exposed and semi-exposed) w/Ply. Core. - Plam countertops are quoted as Plywood core (3/4" t w/3/4" t build-up on the edges), self-edged. - Plam countertops are not quoted w/3 1/2" front edge. Carried with a 1 1/2" t front edge. - Glass at millwork was not found and is excluded. - Closet shelving was not found and is excluded. - Locks are only carried where shown on elevations. - Will include SS trim based on details per A71 ↳ but 1/2" thick though | 1 | 14,493.00 | 14,493.00 |
| LEAD TIME IS 8-10 WEEKS UPON RECEIPT OF P.O., APPROVALS AND COLORS. | | | TOTAL | \$89,551.00 |



Harvey Construction Corporation
10 Harvey Road
Bedford, NH 03110
Telephone (603) 624-4800
Facsimile (603) 668-0389
www.harveyconstruction.com

February 17, 2015

Capt. William Breault
Dover Police Department
Field Operations Division
Dover, NH Police Department

RE: Recommendation of Award
Granite State Acoustics, Inc.
ACOUSTICAL CEILINGS/ACOUSTICAL ROOM COMPONENTS
Dover Police Facility and Public Parking Garage/Orchard Street Reconstruction

Dear Mr. Breault,

Harvey Construction is seeking approval to award the **ACOUSTICAL CEILINGS/ACOUSTICAL ROOM COMPONENTS** contract for subject project to **Granite State Acoustics, Inc.** for the total amount of **Seventy Four Thousand Seven Hundred Fifty Dollars and 0.00/100 (\$74,750.00)**. Scope of work in accordance with the Dover Police Facility and Public Parking Garage Plans dated 11/17/14, Site Development Plans dated 6/30/14 and Orchard Street Reconstruction – Subdivision Plans dated June 2014 prepared by CLD Engineers and Lavallee Brensinger.

If you have any question or concerns, please advise.

Very Truly Yours,

Harvey Construction Corporation

Andrew P. Martino, P.E., LEED AP
Project Manager

I hereby authorize Harvey Construction to enter into a contract agreement with the aforementioned subcontractor/supplier on behalf of the City of Dover for the amount stated above.

Capt. William Breault

2/17/15
Date

Harvey Construction
 Job: DOVER PD/PARKING GARAGE

Bid Tabulation Sheet
 Bid Date: 12/19/2014

| Trade: | ACOUSTIC | HCC Budget | Co. GSA | Co. Northern Acoustical |
|------------------------------|--|------------------|---|--|
| Spec. Sections: | Division #9 09 51 00, 09 84 00 | | Contact: Jen Phone: 668-0150 12/19/2014 | Contact: John Phone: 978-925-9325 12/19/2014 |
| Scope Check List Base Bid | POLICE STATION PARKING GARAGE | \$ 75,000 | \$ 64,000 | \$ 57,500 |
| Documents | Dover Police Facility and Public Parking Garage Vol #1, dated November 17, 2014. Dover Police Facility and Public Parking Garage Vol #2, dated November 17, 2014. Dover Police Facility and Public Parking Garage – Site Development Plans 6/30/14 Orchard Street Reconstruction – Subdivision Plans June 2014 Dover Police Facility and Public Parking Garage – Site Landscape Plan 6/25/14 Specifications: Dover Police Facility and Public Parking Garage, Dover New Hampshire, dated November 17, 2014. | | | INCOMPLETE BID |
| RFI's | 1 to 11 RFI #12 - Issued 12/18/14 Post Bid Review | | | |
| Addendum | 1 & 2 | | | |
| SCHEDULE | Per HCC Project Schedule dated 12/10/14 | | | |
| Scope | Acoustical Wall Treatment - 2" Tectum | | \$ 10,750 | PLUG \$ 18,000 |
| Exclusions | Glass & Glazing HM Frame Installation Aluminum Bullet Resistant Windows | | | |
| Total | | \$ 75,000 | \$ 74,750 | \$ 75,500 |



-Providing Excellence In Acoustical Ceilings for over 44 years-

Proposal

To: Joe Pollock

From: Jennifer Wyman

Company: Harvey Construction

Date: 12/19/14

Project: Dover Police Facility

Location: Dover, NH

Project Description:

Furnished and installed as per plans, specs., RFIs 1-11 and Addendums 1 & 2.

Spec. Section 095100 Acoustical Ceiling

Total-----\$64,000.00

Spec. Section 098400 Acoustical Wall Treatment

Tectum 2" wall and ceiling panels screw direct attached to walls and ceilings (mounting A).

Natural in color (not custom colors). Length and width sizes TBD per the manufacturers size limitations.

Total-----\$10,750.00

Thank you for giving us the opportunity to quote this project.

8 Chestnut Drive Bedford NH 03110 - Voice: 603-668-0150 – Email: jennifer@granitestateacoustics.com



Harvey Construction Corporation
10 Harvey Road
Bedford, NH 03110
Telephone (603) 624-4600
Facsimile (603) 668-0389
www.harveyconstruction.com

February 17, 2015

Capt. William Breault
Dover Police Department
Field Operations Division
Dover, NH Police Department

RE: Recommendation of Award
Material Handling Sales
TOILET ACCESSORIES/METAL TOILET PARTITIONS/WALL PROTECTION/FIRE SPECIALTIES
Dover Police Facility and Public Parking Garage/Orchard Street Reconstruction

Dear Mr. Breault,

Harvey Construction is seeking approval to award the **TOILET ACCESSORIES/METAL TOILET PARTITIONS/WALL PROTECTION/FIRE SPECIALTIES** contract for subject project to **Material Handling Sales** for the total amount of **Forty Eight Thousand Three Hundred Nineteen Dollars and 0.00/100 (\$48,319.00)**. Scope of work in accordance with the Dover Police Facility and Public Parking Garage Plans dated 11/17/14, Site Development Plans dated 6/30/14 and Orchard Street Reconstruction – Subdivision Plans dated June 2014 prepared by CLD Engineers and Lavallee Brensinger.

If you have any question or concerns, please advise.

Very Truly Yours,

Harvey Construction Corporation

Andrew P. Martino, P.E., LEED AP
Project Manager

I hereby authorize Harvey Construction to enter into a contract agreement with the aforementioned subcontractor/supplier on behalf of the City of Dover for the amount stated above.

Capt. William Breault

2/17/15
Date

Harvey Construction
Job: DOVER PD/PARKING GARAGE

Bid Tabulation Sheet
Bid Date: 12/19/2014

| Trade: | TOILET ACCESSORIES/METAL TOILET PARTITIONS/WALL PROTECTION | HCC Budget | Co. MHS Contact: Fred Phone: 207-346-1054 12/19/2014 | Co. TZS Contact: Jeff Phone: 626-9595 12/19/2014 | Co. GSS Contact: Alessio Phone: 866-966-9113 12/19/2014 |
|------------------|--|------------|---|---|--|
| Spec. Sections: | Division #10 10 26 00 | | | | |
| Scope Check List | | | | | |
| Base Bid | POLICE STATION PARKING GARAGE | | | | |
| Documents | Dover Police Facility and Public Parking Garage Vol #1, dated November 17, 2014. Dover Police Facility and Public Parking Garage Vol #2, dated November 17, 2014. Dover Police Facility and Public Parking Garage – Site Development Plans 6/30/14 Orchard Street Reconstruction – Subdivision Plans June 2014 Dover Police Facility and Public Parking Garage – Site Landscape Plan 6/25/14 | | | | |
| RFI's | Specifications: Dover Police Facility and Public Parking Garage, Dover New Hampshire, dated November 17, 2014. 1 to 11 | | | | |
| Addendum | RFI #12 - Issued 12/18/14 Post Bid Review 1 & 2 | | | | |
| SCHEDULE | Per HCC Project Schedule dated 12/10/14 | | | | |
| Scope | TOILET ACCESSORIES 10 26 00 | \$ 20,899 | \$ 17,064 | \$ 18,675 | \$ 11,110 |
| | 1C - Toilet Paper Dispenser (B-2620) - Surface Mounted | | Included | | |
| | 4B - Waste Receptacle (B-3699) - Surface Mounted | | Included | | |
| | 6A - Napkin Receptacle (B-254) - Surface Mounted | | Included | | |
| | 7B - Frameless Mirror (B-1556 2436) - Surface Mounted | | Included | | |
| | 10B - Soap Dispenser (B-822) - Counter Mounted | | Included | | |
| | 10C - Soap Dispenser (B-818615) - Surface Mounted | | Included | | |
| | 11A - Robe Hook (B-767227) - Surface Mounted | | Included | | |
| | 13C - Grab Bar (B-6897) | | Included | | |
| | 13D - Grab Bar (B-5806.99x18) | | Included | | |
| | 13E - Grab Bar (B-5806) | | Included | | |
| | 15A - Hand Dryer (B-700) | | Included | | |
| | ADD for XLEERATOR | | Included | | |
| | 18B - Shower Seal (B-5181) | | Included | | |
| | 21A - Shower Curtain Rod (B-207) | | Included | | |
| | 22A - Diaper Changing Station (KB110-SSRE) | | Included | | |
| | Bathroom Mirrors | | Excluded \$ - | | |
| | Installation | | Included | | |
| | SUBTOTAL | \$ 20,899 | \$ - \$ 17,064 | \$ - \$ 18,675 | \$ - \$ 11,110 |
| Scope | METAL TOILET PARTITIONS 10 21 13.13 | \$ 19,150 | \$ 18,850 | \$ 20,725 | \$ 22,900 |
| | Stainless Steel Toilet Partitions | | Included | | |
| | Men's Room - 033 | | Included | Included | |
| | Women's Room - 039 | | Included | Included | |
| | Public Restrooms - 101 & 102 | | Included | Included | |
| | Staff Restroom - 134 & 135 | | Included | Included | |
| | Staff Restroom - 227 & 228 | | Included | Included | |
| | Installation | | Included | Included | |
| | SUBTOTAL | \$ 19,150 | \$ - \$ 18,850 | \$ - \$ 20,725 | \$ - \$ 22,900 |
| Scope | WALL PROTECTION 10 26 01 | \$ 13,070 | \$ 9,850 | NO BID PLU 9850 | \$ 13,060 |
| | InPro or Construction Specialties | | InPro? | | |
| | Clear Plastic Corner Guards | | | INCOMPLETE | |
| | Wall Protection | | | | |
| | see response to question #5, Pre-Bid RFI #8 | | | | |
| | SUBTOTAL | \$ 13,070 | \$ - \$ 9,850 | \$ - \$ 9,850 | \$ - \$ 13,060 |
| Scope | FIRE SPECIALTIES | \$ 7,875 | \$ - | NO BID PLU 5960 | \$ 5,960 |
| | POLICE STATION | | \$ 2,555 | INCOMPLETE | |
| | PARKING GARAGE | | NOT PROVIDED \$2,934 | | |
| | SUBTOTAL | \$ 7,875 | \$ - \$ 2,555 | \$ - \$ 5,960 | \$ - \$ 5,960 |
| Exclusions | No Visual Display Boards Carried Inpro Wall Protection | | \$ - | | \$ - |
| TOTAL | | \$ 60,994 | \$ - \$ 48,319 | \$ - \$ 55,210 | \$ - \$ 53,030 |



REVISED QUOTATION

Material Handling Sales
 20 Downeast Drive Yarmouth, Me. 04096
 (207) 846-1054 FAX (207) 846-4423
 USA (800) 458-6870

Quote #:
 66060
Quote Date:
 2/17/2015

Bill To:
 Harvey Construction of NH
 10 Harvey Road

 Bedford NH 03110

Ship To:
 Dover Police Department
 Orchard Street

 Dover NH 03820

Requesters Name:

Joe Pollock

Ship Via:

Furnished & Delivered

Terms:

Per Contract

Shipment:

3 Weeks

FOB:

ME

Quoted By:

Frederick Amabile

Customer R.F.Q.

Washroom Accessories

Customer Phone:

(603) 621-2266

Customer Fax:

(603) 668-0389

Hello Joe, here is the revised quote for washroom accessories. We are pleased to offer this equipment for your consideration and purchase.

| Quantity | Product Description | Unit Price | Total Price |
|----------|---|-------------|-------------|
| 1 | 1 Lot of Bradley Toilet Room Accessories: | \$13,302.00 | \$13,302.00 |
| | (19) 1C- 250-150000 surface mount toilet paper holders | | |
| | (6) 4B- 2291-110000 surface mount waste receptacles | | |
| | (9) 6A- 4722-150000 surface mount sanitary napkin disposal units | | |
| | (16) 10B- 6324-680000 lavatory mount soap dispensers | | |
| | (4) 10C- 6542-000000 surface mount soap dispensers | | |
| | (8) 11A- 9124-000000 double robe hooks ss satin | | |
| | (12) 13C- 8122-0594254 horizontal 2- wall grab bars 1-1/2" x 42" x 54" | | |
| | (14) 13D- 8322-001180 1-1/4" x 18" vertical grab bars | | |
| | (4) 13E- 8322-001240 1-1/4" x 24" grab bars | | |
| | (2) 18B- 9569-000000 reversible shower seats | | |
| | (7) 21A- 9538-048000 1" x 48" shower curtain rods | | |
| | (7) 9537-427200 42" x 72" shower curtains | | |
| | (56) 9536-000000 shower curtain hooks | | |
| | (16) Excel Dryer XLERATOR XL-BW Automatic, Surface-Mounted, White Thermoset (BMC) Cover | | |
| | (2) 22A- KB 110 SSRE recessed stainless steel baby changing stations | | |

To Accept This Proposal Please Review Our Terms and Conditions on The Following Page and Return To MHS



REVISED QUOTATION

Material Handling Sales
20 Downeast Drive Yarmouth, Me. 04096
(207) 846-1054 FAX (207) 846-4423
USA (800) 458-6870

Quote #:

66060

Quote Date:

2/17/2015

| |
|--|
| Bill To: Harvey Construction of NH 10 Harvey Road Bedford NH 03110 |
|--|

| |
|--|
| Ship To: Dover Police Department Orchard Street Dover NH 03820 |
|--|

Requesters Name:

Joe Pollock

Shipment:

3 Weeks

Customer R.F.Q.

Washroom Accessories

Ship Via:

Furnished & Delivered

FOB:

ME

Customer Phone:

(603) 621-2266

Terms:

Per Contract

Quoted By:

Frederick Amabile

Customer Fax:

(603) 668-0389

Furnished, and Delivered

Note: SEE BOTTOM OF QUOTE FOR INSTALLATION PRICING

Layout:

Room 027: 1- toilet paper holder, 1- wall mount soap disp., 1- 2-wall grab bar, 1- hand dryer, 1- 18" grab bar

Room 032: 4- robe hooks, 1- 18" grab bar, 2- 24" grab bars, 1- shower seat, 4- shower curtain rods with curtain and hooks

Room 033: 2- toilet paper holders, 1- waste recpt., 2- lav. mount soap disp., 1- 2-wall grab bar, 1- hand dryer, 1- 18" grab bar

Room 038: 4- robe hooks, 1- 18" grab bar, 2- 24" grab bar, 1- shower seat, 3- shower curtain rods with curtain and hooks

Room 039: 2- toilet paper holders, 1- waste recpt., 2- san. napkin disp units, 1- 2 wall grab bar, 2- lav. mount soap disp., 1- hand dryer, 1- 18" grab bar

To Accept This Proposal Please Review Our Terms and Conditions on The Following Page and Return To MHS



REVISED QUOTATION

Material Handling Sales
20 Downeast Drive Yarmouth, Me. 04096
(207) 846-1054 FAX (207) 846-4423
USA (800) 458-6870

Quote #:
66060
Quote Date:
2/17/2015

Bill To:
Harvey Construction of NH
10 Harvey Road

Bedford NH 03110

Ship To:
Dover Police Department
Orchard Street

Dover NH 03820

Requesters Name:

Joe Pollock

Shipment:

3 Weeks

Customer R.F.Q.

Washroom Accessories

Ship Via:

Furnished & Delivered

FOB:

ME

Customer Phone:

(603) 621-2266

Terms:

Per Contract

Quoted By:

Frederick Amabile

Customer Fax:

(603) 668-0389

Room 101: 1- toilet paper holder, 1- waste recpt., 2- lav. mount soap disp., 1- 2-wall grab bar, 1- hand dryer, 1- baby changing station, 1- 18" grab bar

Room 102: 2- toilet paper holders, 1- waste recpt., 2- san. napkin disp. units, 2- lav. mount soap disp., 1- 2-wall grab bar, 1- hand dryer
1- baby changing station, 1- 18" grab bar

Room 119: 1- toilet paper holder, 1- wall mount soap disp., 1- 2-wall grab bar, 1- hand dryer, 1- 18" grab bar

Room 134: 2- toilet paper holders, 1- waste recept., 2- san. napkin disp. units, 2- lav. mount soap disp., 2- hand dryers, 1- 2 wall grab bar, 1- 18" grab bar

Room 135: 1- toilet paper holder, 1- waste recept., 2- lav. mount soap disp., 1- 2-wall grab bar, 2- hand dryers, 1- 2 wall grab bar, 1- 18" grab bar

Room 221: 1- toilet paper holder, 1- wall mount soap disp., 1- 2-wall grab bar, 1- hand dryer, 1- 18" grab bar

Room 227: 2- toilet paper holders, 1- waste recpt., 2- lav. mount soap disp., 1- 2-wall grab bar, 2- hand dryers, 1- 18"

To Accept This Proposal Please Review Our Terms and Conditions on The Following Page and Return To MHS



REVISED QUOTATION

Material Handling Sales
20 Downeast Drive Yarmouth, Me. 04096
(207) 846-1054 FAX (207) 846-4423
USA (800) 458-6870

Quote #:
66060
Quote Date:
2/17/2015

Bill To:
Harvey Construction of NH
10 Harvey Road

Bedford NH 03110

Ship To:
Dover Police Department
Orchard Street

Dover NH 03820

Requesters Name:

Joe Pollock

Shipment:

3 Weeks

Customer R.F.Q.

Washroom Accessories

Ship Via:

Furnished & Delivered

FOB:

ME

Customer Phone:

(603) 621-2266

Terms:

Per Contract

Quoted By:

Frederick Amabile

Customer Fax:

(603) 668-0389

grab bar

Room 228: 3- toilet paper holders, 1- waste recpt., 2- lav. mount soap disp., 1- 2-wall grab bar, 3- san. nap. disposal units, 2- hand dryers, 1- 18" grab bar

Room 235: 1- toilet paper holder, 1- wall mount soap disp., 1- 2-wall grab bar, 1- hand dryer, 1- 18" grab bar

Janitor Closets 006a, 121, and 230: 1- mop and broom holder

Sincerely,

Frederick Amabile

| | | |
|-------------------------------|------------------------------|-------------|
| | Sub Total: | \$13,302.00 |
| See Ship Via Above For | Freight In: | \$0.00 |
| | Freight Out: | \$0.00 |
| | Installation: | \$3,762.00 |
| | Total: | \$17,064.00 |
| | Tax: | \$0.00 |
| | Customer Grand Total: | \$17,064.00 |

To Accept This Proposal Please Review Our Terms and Conditions on The Following Page and Return To MHS



MHS
SALES • SERVICE
INSTALLATION

TERMS AND CONDITIONS

GENERAL CONDITIONS

1. By accepting this Proposal, the Purchaser shall be deemed to have agreed to the terms and conditions set forth herein, anything contrary contained in a substitute proposal of the Purchaser or additions or deletions to this Proposal which the Purchaser may make notwithstanding.
2. Should Purchaser use its own contract form or purchase order, it is understood and you agree that Material Handling Sales ("MHS") will incorporate and make a part thereof a true copy of this estimate and all its conditions.
3. There will be a late payment charge at 2% per month on all past due accounts. The Purchaser agrees to pay all costs of collection including attorney's fees, commissions, and suit fees.
4. Restocking fees will be charged for standard stock materials and equipment ordered then returned or cancelled. Charges will range from 15% to 50%. Non standard or non stock materials or equipment cannot be returned.
5. Any materials to be returned must have written return authorization from MHS before materials are shipped.
6. Delivery and installation of materials and equipment quoted are subject to delays caused by strikes, lockouts, other manufacturing contingencies, car delays, acts of government, God or any cause beyond our control for which MHS is not to be held responsible.
7. If circumstances require, MHS reserves the right to withdraw this Proposal at any time.
8. It is the responsibility of the Purchaser to examine and inspect merchandise delivered and notify MHS in writing within 48 hours of delivery of any complaints that relate to the equipment, including shortages.
9. If equipment or goods are received "damaged", it is the responsibility of the Purchaser to report the damages in writing to the delivering carrier at time of delivery. It is the Purchaser's responsibility to file the claim with the freight carrier for any damage. (MHS will assist Purchaser in any way possible in filing the claim). It is also the Purchaser's responsibility to pay MHS in full for all invoices for equipment and materials regardless of any claim Purchaser may have with the freight carrier.
10. If products shipped directly from manufacturer to Purchaser are refused by Purchaser, Purchaser will be responsible for any and all damages and/or costs incurred by MHS or manufacturer as a result of Purchaser's refusal to accept delivery at such products.
11. This Proposal is for equipment, materials, or products only. Installation, any electrical work, unloading from delivering carrier, assembly, setting in place, uncrating, or any labor or materials required to do so are not part of this Proposal unless otherwise stated in this Proposal.
12. Equipment will be ordered for delivery based on Purchaser's projected date of need. MHS will invoice for equipment or materials received or completed to date should the projected requirement date or need of equipment or materials be delayed. Payment will be due regardless of whether materials are stored at seller's warehouse, factory, or Purchaser's location. Storage charges may be added as required.

INSTALLATION AND ERECTION CONDITIONS

1. Installation quoted is based on all work being performed during regular working hours. Extra charges will be made for all overtime work, unless such overtime work is specifically listed on the Proposal.
2. It is agreed that MHS mechanics will have unobstructed and uninterrupted use of work area and adjacent area necessary for proper installation of specified equipment.
3. Purchaser shall provide electric current required for power tools and lights for the installation.
4. Wiring and any electrical work is not included unless otherwise stated in the Proposal.
5. When equipment to be installed has electrical or air requirements, it is necessary that proper power be available at installation area at time of installation. If power is not available and installation cannot be completed, additional charges will be made for additional trips as required.
6. Removal of any existing machinery, equipment, wiring, or structures is not part of this Proposal unless specifically stated in this Proposal.
7. If job site is not ready for installation and additional trips are required due to incomplete site preparation or obstructions, additional charges will be made.
8. Pits and other openings are to be prepared by others in accordance with the requirements of the equipment manufacturer.
9. Installation dates are estimates only and MHS cannot guarantee delivery or commencement of work or completion thereof on any given date. If approval or shop drawings are required, installation or shipment dates cannot be given until MHS has been furnished with complete approved drawings and any other additional information the seller may request.

GUARANTEES AND WARRANTIES

1. Individual manufacturer's standard guarantees and warranties apply to all equipment and/or materials (Copies available on request). No other guarantees or warranties are expressed or implied.
2. No guarantee or warranty will be honored if Purchaser's account has not been paid according to terms, including all service charges.
3. MHS makes no other warranty, express or implied, with respect to this Proposal or any action at time taken or to be taken in connection with this Proposal, including, but not limited to, implied warranties of merchantability and fitness for a particular purpose. MHS shall in no event be liable for consequential damages, exemplary damages, special damages, indirect damages, lost profits or the like, even if the Purchaser notifies MHS of the possibility of such damages.

To Accept This Proposal Please Sign and Return To MHS: Proposal # 66060 Date 2/17/2015

Authorized
Signature: _____

Accepted: _____

Printed Name: _____

Title: _____



QUOTATION

Material Handling Sales
 20 Downeast Drive Yarmouth, Me. 04096
 (207) 846-1054 FAX (207) 846-4423
 USA (800) 458-6870

Quote #:
 65042
Quote Date:
 12/19/2014

Bill To:
 Harvey Construction of NH
 10 Harvey Road

 Bedford NH 03110

Ship To:
 Dover Police Station
 Orchard Street

 Dover NH 03820

Requesters Name:

Joe Pollock

Shipment:

6 Weeks

Customer R.F.Q.

Toilet Partitions

Ship Via:

Furnished, Delivered, Installed

FOB:

ME

Customer Phone:

(603) 621-2266

Terms:

Per Contract

Quoted By:

Frederick Amabile

Customer Fax:

(603) 668-0389

Hello Joe, here is the quote for the toilet partitons. We are pleased to offer this equipment for your consideration and purchase.

| Quantity | Product Description | Unit Price | Total Price |
|----------|---|-------------|-------------|
| 1 | 1 Lot of General 40-3 Steel Toilet Partitions and 30-3 Urinal Screens Floor Mount Overhead Braced, Stainless Steel Shoes and Caps, Continuous Stainless Steel Brackets, and Zamac Hardware (15) Compartments with doors (4) Urinal screens | \$18,850.00 | \$18,850.00 |

Furnished, Delivered, and Installed

Layout:

Room 033: 1- alcove compartment, 1- regular compartment, 1- screen

Room 039: 1- alcove compartment, 1- regular compartment

Room 101: 1- alcove compartment, 1- screen

Room 102: 1- alcove compartment, 1- regular compartment

To Accept This Proposal Please Review Our Terms and Conditions on The Following Page and Return To MHS



QUOTATION

Material Handling Sales
 20 Downeast Drive Yarmouth, Me. 04096
 (207) 846-1054 FAX (207) 846-4423
 USA (800) 458-6870

Quote #:
 65042
Quote Date:
 12/19/2014

| | |
|---|----------|
| Bill To: | |
| Harvey Construction of NH 10 Harvey Road | |
| Bedford | NH 03110 |

| | |
|--|----------|
| Ship To: | |
| Dover Police Station Orchard Street | |
| Dover | NH 03820 |

Requesters Name:

Joe Pollock

Shipment:

6 Weeks

Customer R.F.Q.

Toilet Partitions

Ship Via:

Furnished, Delivered, Installed

FOB:

ME

Customer Phone:

(603) 621-2266

Terms:

Per Contract

Quoted By:

Frederick Amabile

Customer Fax:

(603) 668-0389

Room 134: 1- alcove compartment, 1- regular compartment

Room 135: 1- alcove compartment, 1- screen

Room 227: 1- alcove compartment, 1- regular compartment, 1- screen

Room 228: 1 alcove compartment, 2- regular compartments

Sincerely,

 Frederick Amabile

See Ship Via Above For

| | |
|----------------------|-------------|
| Sub Total: | \$18,850.00 |
| Freight In: | \$0.00 |
| Freight Out: | \$0.00 |
| Installation: | \$0.00 |
| Total: | \$18,850.00 |
| Tax: | \$0.00 |

Customer Grand Total: \$18,850.00

To Accept This Proposal Please Review Our Terms and Conditions on The Following Page and Return To MHS



MHS
SALES • SERVICE
INSTALLATION

TERMS AND CONDITIONS

GENERAL CONDITIONS

1. By accepting this Proposal, the Purchaser shall be deemed to have agreed to the terms and conditions set forth herein, anything contrary contained in a substitute proposal of the Purchaser or additions or deletions to this Proposal which the Purchaser may make notwithstanding.
2. Should Purchaser use its own contract form or purchase order, it is understood and you agree that Material Handling Sales ("MHS") will incorporate and make a part thereof a true copy of this estimate and all its conditions.
3. There will be a late payment charge at 2% per month on all past due accounts. The Purchaser agrees to pay all costs of collection including attorney's fees, commissions, and suit fees.
4. Restocking fees will be charged for standard stock materials and equipment ordered then returned or cancelled. Charges will range from 15% to 50%. Non standard or non stock materials or equipment cannot be returned.
5. Any materials to be returned must have written return authorization from MHS before materials are shipped.
6. Delivery and installation of materials and equipment quoted are subject to delays caused by strikes, lockouts, other manufacturing contingencies, car delays, acts of government, God or any cause beyond our control for which MHS is not to be held responsible.
7. If circumstances require, MHS reserves the right to withdraw this Proposal at any time.
8. It is the responsibility of the Purchaser to examine and inspect merchandise delivered and notify MHS in writing within 48 hours of delivery of any complaints that relate to the equipment, including shortages.
9. If equipment or goods are received "damaged", it is the responsibility of the Purchaser to report the damages in writing to the delivering carrier at time of delivery. It is the Purchaser's responsibility to file the claim with the freight carrier for any damage. (MHS will assist Purchaser in any way possible in filing the claim). It is also the Purchaser's responsibility to pay MHS in full for all invoices for equipment and materials regardless of any claim Purchaser may have with the freight carrier.
10. If products shipped directly from manufacturer to Purchaser are refused by Purchaser, Purchaser will be responsible for any and all damages and/or costs incurred by MHS or manufacturer as a result of Purchaser's refusal to accept delivery at such products.
11. This Proposal is for equipment, materials, or products only. Installation, any electrical work, unloading from delivering carrier, assembly, setting in place, uncrating, or any labor or materials required to do so are not part of this Proposal unless otherwise stated in this Proposal.
12. Equipment will be ordered for delivery based on Purchaser's projected date of need. MHS will invoice for equipment or materials received or completed to date should the projected requirement date or need of equipment or materials be delayed. Payment will be due regardless of whether materials are stored at seller's warehouse, factory, or Purchaser's location. Storage charges may be added as required.

INSTALLATION AND ERECTION CONDITIONS

1. Installation quoted is based on all work being performed during regular working hours. Extra charges will be made for all overtime work, unless such overtime work is specifically listed on the Proposal.
2. It is agreed that MHS mechanics will have unobstructed and uninterrupted use of work area and adjacent area necessary for proper installation of specified equipment.
3. Purchaser shall provide electric current required for power tools and lights for the installation.
4. Wiring and any electrical work is not included unless otherwise stated in the Proposal.
5. When equipment to be installed has electrical or air requirements, it is necessary that proper power be available at installation area at time of installation. If power is not available and installation cannot be completed, additional charges will be made for additional trips as required.
6. Removal of any existing machinery, equipment, wiring, or structures is not part of this Proposal unless specifically stated in this Proposal.
7. If job site is not ready for installation and additional trips are required due to incomplete site preparation or obstructions, additional charges will be made.
8. Pits and other openings are to be prepared by others in accordance with the requirements of the equipment manufacturer.
9. Installation dates are estimates only and MHS cannot guarantee delivery or commencement of work or completion thereof on any given date. If approval or shop drawings are required, installation or shipment dates cannot be given until MHS has been furnished with complete approved drawings and any other additional information the seller may request.

GUARANTEES AND WARRANTIES

1. Individual manufacturer's standard guarantees and warranties apply to all equipment and/or materials (Copies available on request). No other guarantees or warranties are expressed or implied.
2. No guarantee or warranty will be honored if Purchaser's account has not been paid according to terms, including all service charges.
3. MHS makes no other warranty, express or implied, with respect to this Proposal or any action at time taken or to be taken in connection with this Proposal, including, but not limited to, implied warranties of merchantability and fitness for a particular purpose. MHS shall in no event be liable for consequential damages, exemplary damages, special damages, indirect damages, lost profits or the like, even if the Purchaser notifies MHS of the possibility of such damages.

To Accept This Proposal Please Sign and Return To MHS: Proposal # 65042 Date 12/19/2014

Authorized
Signature: _____

Accepted: _____

Printed Name: _____

Title: _____



QUOTATION

Material Handling Sales
 20 Downeast Drive Yarmouth, Me. 04096
 (207) 846-1054 FAX (207) 846-4423
 USA (800) 458-6870

Quote #:
 65038
Quote Date:
 12/19/2014

Bill To:
 Harvey Construction of NH
 10 Harvey Road

 Bedford NH 03110

Ship To:
 Dover Police Station
 Orchard Street

 Dover NH 03820

Requesters Name:

Joe Pollock

Shipment:

3 Weeks

Customer R.F.Q.

Corner Guards

Ship Via:

Furnished, Delivered, Installed

FOB:

ME

Customer Phone:

(603) 621-2266

Terms:

Per Contract

Quoted By:

Frederick Amabile

Customer Fax:

(603) 668-0389

Hello Joe, here is the quote for the corner guards and wall protection. We are pleased to offer this equipment for your consideration and purchase.

| Quantity | Product Description | Unit Price | Total Price |
|----------|--|------------|-------------|
| 1 | 1 Lot of InproCorp Corner Guards and Wall Protection (45) Clear Corner Guards 8' x 2-1/2" 90 degree cement on (4) Stainless Steel Corner Guards #304 Surface Mount 8' x 1-1/2" Cement On (24) 1800 Silhouette Wall Guards 8" x 1" x 12' (to cover 271 l.f.) includes (23) left and right caps, (1)- inside corner, and (7) splices | \$9,850.00 | \$9,850.00 |

Furnished, Installed, and Delivered

| | | |
|--|------------------------------|------------|
| | Sub Total: | \$9,850.00 |
| | Freight In: | \$0.00 |
| | Freight Out: | \$0.00 |
| | Installation: | \$0.00 |
| | Total: | \$9,850.00 |
| | Tax: | \$0.00 |
| | Customer Grand Total: | \$9,850.00 |

Sincerely,

Frederick Amabile

To Accept This Proposal Please Review Our Terms and Conditions on The Following Page and Return To MHS



QUOTATION

Material Handling Sales
 20 Downeast Drive Yarmouth, Me. 04096
 (207) 846-1054 FAX (207) 846-4423
 USA (800) 458-6870

Quote #:
 65048
Quote Date:
 12/19/2014

Bill To:
 Harvey Construction of NH
 10 Harvey Road

 Bedford NH 03110

Ship To:
 Dover Police Station
 Orchard Street

 Dover NH 03820

Requesters Name:

Joe Pollock

Ship Via:

Furnished, Delivered, Installed

Terms:

Per Contract

Shipment:

3 Weeks

FOB:

ME

Quoted By:

Frederick Amabile

Customer R.F.Q.

Fire Extinguishers

Customer Phone:

(603) 621-2266

Customer Fax:

(603) 668-0389

Hello Joe, here is the quote for the fire extinguishers and cabinets. We are pleased to offer this equipment for your consideration and purchase.

| Quantity | Product Description | Unit Price | Total Price |
|----------|--|------------|-------------|
| 1 | 1 Lot of Fire Extinguishers and Cabinets For Police Station Furnished, Delivered, Installed (12) Fire Extinguishers MP-5 (7) Semi-Recessed Non-Rated Cabinets (3) Semi Recessed Fire Rated Cabinets Furnished, Delivered, and Installed Layout: In Police Station FE on Bracket: Room 107, 108 FE in Non-Rated Cabinet: 101, 106, 109, 042, 300, 200, 226 FE in Rated Cabinet: 123, 050, 051B | \$2,555.00 | \$2,555.00 |

To Accept This Proposal Please Review Our Terms and Conditions on The Following Page and Return To MHS



MHS
SALES • SERVICE
INSTALLATION

TERMS AND CONDITIONS

GENERAL CONDITIONS

1. By accepting this Proposal, the Purchaser shall be deemed to have agreed to the terms and conditions set forth herein, anything contrary contained in a substitute proposal of the Purchaser or additions or deletions to this Proposal which the Purchaser may make notwithstanding.
2. Should Purchaser use its own contract form or purchase order, it is understood and you agree that Material Handling Sales ("MHS") will incorporate and make a part thereof a true copy of this estimate and all its conditions.
3. There will be a late payment charge at 2% per month on all past due accounts. The Purchaser agrees to pay all costs of collection including attorney's fees, commissions, and suit fees.
4. Restocking fees will be charged for standard stock materials and equipment ordered then returned or cancelled. Charges will range from 15% to 50%. Non standard or non stock materials or equipment cannot be returned.
5. Any materials to be returned must have written return authorization from MHS before materials are shipped.
6. Delivery and installation of materials and equipment quoted are subject to delays caused by strikes, lockouts, other manufacturing contingencies, car delays, acts of government, God or any cause beyond our control for which MHS is not to be held responsible.
7. If circumstances require, MHS reserves the right to withdraw this Proposal at any time.
8. It is the responsibility of the Purchaser to examine and inspect merchandise delivered and notify MHS in writing within 48 hours of delivery of any complaints that relate to the equipment, including shortages.
9. If equipment or goods are received "damaged", it is the responsibility of the Purchaser to report the damages in writing to the delivering carrier at time of delivery. It is the Purchaser's responsibility to file the claim with the freight carrier for any damage. (MHS will assist Purchaser in any way possible in filing the claim). It is also the Purchaser's responsibility to pay MHS in full for all invoices for equipment and materials regardless of any claim Purchaser may have with the freight carrier.
10. If products shipped directly from manufacturer to Purchaser are refused by Purchaser, Purchaser will be responsible for any and all damages and/or costs incurred by MHS or manufacturer as a result of Purchaser's refusal to accept delivery at such products.
11. This Proposal is for equipment, materials, or products only. Installation, any electrical work, unloading from delivering carrier, assembly, setting in place, uncrating, or any labor or materials required to do so are not part of this Proposal unless otherwise stated in this Proposal.
12. Equipment will be ordered for delivery based on Purchaser's projected date of need. MHS will invoice for equipment or materials received or completed to date should the projected requirement date or need of equipment or materials be delayed. Payment will be due regardless of whether materials are stored at seller's warehouse, factory, or Purchaser's location. Storage charges may be added as required.

INSTALLATION AND ERECTION CONDITIONS

1. Installation quoted is based on all work being performed during regular working hours. Extra charges will be made for all overtime work, unless such overtime work is specifically listed on the Proposal.
2. It is agreed that MHS mechanics will have unobstructed and uninterrupted use of work area and adjacent area necessary for proper installation of specified equipment.
3. Purchaser shall provide electric current required for power tools and lights for the installation.
4. Wiring and any electrical work is not included unless otherwise stated in the Proposal.
5. When equipment to be installed has electrical or air requirements, it is necessary that proper power be available at installation area at time of installation. If power is not available and installation cannot be completed, additional charges will be made for additional trips as required.
6. Removal of any existing machinery, equipment, wiring, or structures is not part of this Proposal unless specifically stated in this Proposal.
7. If job site is not ready for installation and additional trips are required due to incomplete site preparation or obstructions, additional charges will be made.
8. Pits and other openings are to be prepared by others in accordance with the requirements of the equipment manufacturer.
9. Installation dates are estimates only and MHS cannot guarantee delivery or commencement of work or completion thereof on any given date. If approval or shop drawings are required, installation or shipment dates cannot be given until MHS has been furnished with complete approved drawings and any other additional information the seller may request.

GUARANTEES AND WARRANTIES

1. Individual manufacturer's standard guarantees and warranties apply to all equipment and/or materials (Copies available on request). No other guarantees or warranties are expressed or implied.
2. No guarantee or warranty will be honored if Purchaser's account has not been paid according to terms, including all service charges.
3. MHS makes no other warranty, express or implied, with respect to this Proposal or any action at time taken or to be taken in connection with this Proposal, including, but not limited to, implied warranties of merchantability and fitness for a particular purpose. MHS shall in no event be liable for consequential damages, exemplary damages, special damages, indirect damages, lost profits or the like, even if the Purchaser notifies MHS of the possibility of such damages.

To Accept This Proposal Please Sign and Return To MHS: Proposal # 65038 Date 12/19/2014

Authorized
Signature: _____

Accepted: _____

Printed Name: _____

Title: _____



QUOTATION

Material Handling Sales
20 Downeast Drive Yarmouth, Me. 04096
(207) 846-1054 FAX (207) 846-4423
USA (800) 458-6870

Quote #:
65048
Quote Date:
12/19/2014

Bill To:
Harvey Construction of NH
10 Harvey Road

Bedford NH 03110

Ship To:
Dover Police Station
Orchard Street

Dover NH 03820

Requesters Name:

Joe Pollock

Shipment:

3 Weeks

Customer R.F.Q.

Fire Extinguishers

Ship Via:

Furnished, Delivered, Installed

FOB:

ME

Customer Phone:

(603) 621-2266

Terms:

Per Contract

Quoted By:

Frederick Amabile

Customer Fax:

(603) 668-0389

Sincerely,

Frederick Amabile

| | | |
|--|------------------------------|------------|
| | Sub Total: | \$2,555.00 |
| | Freight In: | \$0.00 |
| | Freight Out: | \$0.00 |
| | Installation: | \$0.00 |
| | Total: | \$2,555.00 |
| | Tax: | \$0.00 |
| | Customer Grand Total: | \$2,555.00 |

To Accept This Proposal Please Review Our Terms and Conditions on The
Following Page and Return To MHS



MHS
SALES • SERVICE
INSTALLATION

TERMS AND CONDITIONS

GENERAL CONDITIONS

1. By accepting this Proposal, the Purchaser shall be deemed to have agreed to the terms and conditions set forth herein, anything contrary contained in a substitute proposal of the Purchaser or additions or deletions to this Proposal which the Purchaser may make notwithstanding.
2. Should Purchaser use its own contract form or purchase order, it is understood and you agree that Material Handling Sales ("MHS") will incorporate and make a part thereof a true copy of this estimate and all its conditions.
3. There will be a late payment charge at 2% per month on all past due accounts. The Purchaser agrees to pay all costs of collection including attorney's fees, commissions, and suit fees.
4. Restocking fees will be charged for standard stock materials and equipment ordered then returned or cancelled. Charges will range from 15% to 50%. Non standard or non stock materials or equipment cannot be returned.
5. Any materials to be returned must have written return authorization from MHS before materials are shipped.
6. Delivery and installation of materials and equipment quoted are subject to delays caused by strikes, lockouts, other manufacturing contingencies, car delays, acts of government, God or any cause beyond our control for which MHS is not to be held responsible.
7. If circumstances require, MHS reserves the right to withdraw this Proposal at any time.
8. It is the responsibility of the Purchaser to examine and inspect merchandise delivered and notify MHS in writing within 48 hours of delivery of any complaints that relate to the equipment, including shortages.
9. If equipment or goods are received "damaged", it is the responsibility of the Purchaser to report the damages in writing to the delivering carrier at time of delivery. It is the Purchaser's responsibility to file the claim with the freight carrier for any damage. (MHS will assist Purchaser in any way possible in filing the claim). It is also the Purchaser's responsibility to pay MHS in full for all invoices for equipment and materials regardless of any claim Purchaser may have with the freight carrier.
10. If products shipped directly from manufacturer to Purchaser are refused by Purchaser, Purchaser will be responsible for any and all damages and/or costs incurred by MHS or manufacturer as a result of Purchaser's refusal to accept delivery at such products.
11. This Proposal is for equipment, materials, or products only. Installation, any electrical work, unloading from delivering carrier, assembly, setting in place, uncrating, or any labor or materials required to do so are not part of this Proposal unless otherwise stated in this Proposal.
12. Equipment will be ordered for delivery based on Purchaser's projected date of need. MHS will invoice for equipment or materials received or completed to date should the projected requirement date or need of equipment or materials be delayed. Payment will be due regardless of whether materials are stored at seller's warehouse, factory, or Purchaser's location. Storage charges may be added as required.

INSTALLATION AND ERECTION CONDITIONS

1. Installation quoted is based on all work being performed during regular working hours. Extra charges will be made for all overtime work, unless such overtime work is specifically listed on the Proposal.
2. It is agreed that MHS mechanics will have unobstructed and uninterrupted use of work area and adjacent area necessary for proper installation of specified equipment.
3. Purchaser shall provide electric current required for power tools and lights for the installation.
4. Wiring and any electrical work is not included unless otherwise stated in the Proposal.
5. When equipment to be installed has electrical or air requirements, it is necessary that proper power be available at installation area at time of installation. If power is not available and installation cannot be completed, additional charges will be made for additional trips as required.
6. Removal of any existing machinery, equipment, wiring, or structures is not part of this Proposal unless specifically stated in this Proposal.
7. If job site is not ready for installation and additional trips are required due to incomplete site preparation or obstructions, additional charges will be made.
8. Pits and other openings are to be prepared by others in accordance with the requirements of the equipment manufacturer.
9. Installation dates are estimates only and MHS cannot guarantee delivery or commencement of work or completion thereof on any given date. If approval or shop drawings are required, installation or shipment dates cannot be given until MHS has been furnished with complete approved drawings and any other additional information the seller may request.

GUARANTEES AND WARRANTIES

1. Individual manufacturer's standard guarantees and warranties apply to all equipment and/or materials (Copies available on request). No other guarantees or warranties are expressed or implied.
2. No guarantee or warranty will be honored if Purchaser's account has not been paid according to terms, including all service charges.
3. MHS makes no other warranty, express or implied, with respect to this Proposal or any action at time taken or to be taken in connection with this Proposal, including, but not limited to, implied warranties of merchantability and fitness for a particular purpose. MHS shall in no event be liable for consequential damages, exemplary damages, special damages, indirect damages, lost profits or the like, even if the Purchaser notifies MHS of the possibility of such damages.

To Accept This Proposal Please Sign and Return To MHS: Proposal # 65048 Date 12/19/2014

Authorized
Signature: _____

Accepted: _____

Printed Name: _____

Title: _____



Harvey Construction Corporation
10 Harvey Road
Bedford, NH 03110
Telephone (603) 624-4600
Facsimile (603) 668-0389
www.harveyconstruction.com

February 12, 2015

Capt. William Breault
Dover Police Department
Field Operations Division
Dover, NH Police Department

RE: Recommendation of Award
Granite State Glass
GLASS & GLAZING
Dover Police Facility and Public Parking Garage/Orchard Street Reconstruction

Dear Mr. Breault,

Harvey Construction is seeking approval to award the **GLASS & GLAZING** contract for subject project to **Exactitude Hardware Consultants** for the total amount of **Three Hundred Fifty Nine Thousand Dollars and 0.00/100 (\$359,000.00)**. Scope of work in accordance with the Dover Police Facility and Public Parking Garage Plans dated 11/17/14, Site Development Plans dated 6/30/14 and Orchard Street Reconstruction – Subdivision Plans dated June 2014 prepared by CLD Engineers and Lavallee Brensinger. The final contract amount subject to reconciliation of final ALTERNATES accepted by City.

The following VE alternates are pending selection:

- **ALT #2 SUN SHADES** **\$18,200**

If you have any question or concerns, please advise.

Very Truly Yours,

Harvey Construction Corporation

Andrew P. Martino, P.E., LEED AP
Project Manager

I hereby authorize Harvey Construction to enter into a contract agreement with the aforementioned subcontractor/supplier on behalf of the City of Dover for the amount stated above.

Capt. William Breault

2/13/15
Date

Harvey Construction
 Job: DOVER PD/PARKING GARAGE

Bid Tabulation Sheet
 Bid Date: 12/19/2014

| Trade: | GLAZING | HCC Budget | Co. Granite State Glass | Co. Galaxy | Co. Portland Glass |
|-------------------|--|-------------------------|---|---|--|
| Spec. Sections: | Division #8 07 42 64, 08 12 16, 08 41 13.01, 08 43 13, 08 44 13, 08 80 00, 08 80 10.01 | | Contact: Seth Hahn Phone: 528-4748 12/19/2014 | Contact: Chris Ryan Phone: 626-1800 x-32 12/19/2014 | Contact: Andy Emmertz Phone: 207-774-9851 |
| Scope Check List | | | | | |
| Base Bid | POLICE STATION PARKING GARAGE | \$ 378,510 \$ 71,325 | \$ 293,600 \$ 54,900 | \$ 337,920 \$ 99,030 | NO BID RECEIVED |
| Documents | Dover Police Facility and Public Parking Garage Vol #1, dated November 17, 2014. Dover Police Facility and Public Parking Garage Vol #2, dated November 17, 2014. Dover Police Facility and Public Parking Garage – Site Development Plans 6/30/14 Orchard Street Reconstruction – Subdivision Plans June 2014 Dover Police Facility and Public Parking Garage – Site Landscape Plan 6/25/14 Specifications: Dover Police Facility and Public Parking Garage, Dover New Hampshire, dated November 17, 2014. | | | | |
| RFI's | 1 to 11 RFI #12 - Issued 12/18/14 Post Bid Review | | | | |
| Addendum | 1 & 2 | | | | |
| SCHEDULE | Per HCC Project Schedule dated 12/10/14 | | | | |
| Scope | Metal Composite Panels w/furring - at PD Main Entrance & PG Entrance | | Included | Included | |
| | Interior Aluminum Frames | | Included | Included | |
| | Interior Aluminum Door Frames & Hardware | | Included | Included | |
| | Aluminum Framed Entrances & Storefronts | | Included | Included | |
| | Glazed Aluminum Curtain Walls w/Metal Panel Infills | | Included | | |
| | Interior Glazing | | excluding cells | | |
| | Stainless Steel Deal Trays w/Two-way Communicators | | Included | | |
| | Transaction Drawers | | Included | | |
| | FireLite Plus 90 min. fire rated glazing | | Included | | |
| | Firesafing at SOD Edges within Curtain Wall System | | \$ 2,500 | | |
| | Security Glazing - Level 3 Ballistic Rating | | Included | | |
| | Mirrors at Bathrooms & Locker Rooms | | \$ 2,900 | | |
| | Sunshades (structural portion to remain for future install) | | need breakout | \$ (14,395) | |
| | Warranties - 5 year workmanship 10 year manufacturer | | PLUG Included | \$ 15,200 | |
| | ALT #2 FRAMES with Sunshade Outriggers for Future SUNSHADE INSTALL | | \$ 5,100 | | |
| Exclusions | | | | | |
| Total | | \$ 449,835 | \$ 359,000 | \$ 437,755 | \$ - |
| Alternates | | | | | |
| ALT #1 | (NOT USED) | | \$ - | \$ - | \$ - |
| ALT #2 | SUN SHADES | | \$ 18,200 | \$ 16,980 | \$ - |
| ALT #3 | (Garage Lower Level – PD Oversize Vehicle Parking Foundation Modification) | | \$ - | \$ - | \$ - |
| ALT #4 | (EOC Audio Video Enhancement): | | \$ - | \$ - | \$ - |
| ALT #5 | (Site Lighting – Adjacent City Parking Lot) | | \$ - | \$ - | \$ - |
| ALT #6 | (Lobby Wall Paneling) | | \$ - | \$ - | \$ - |
| ALT #7 | Safety Padding | | \$ - | \$ - | \$ - |
| ALT E-1 | Deduct the cost of permits and fees imposed by the City of Dover | | \$ - | \$ - | \$ - |
| Value Engineering | | | | | |



**GRANITE
STATE
GLASS**

4 Aviation Drive
Gilford, NH 03249-6600
Tel: (603) 528-4748
Fax: (603) 524-2607
www.granitestateglass.com
shahn@granitestateglass.com

Bid Scope

Attention: Harvey Construction – Joe Pollock

Quote #: C14-0246

Project: Dover Police Facility

Bid Date: Dec. 19, 2014 (Updated 2/11/15 MH)

Location: Dover, NH

Estimator: Seth Hahn / Mike Holmes

Furnish & Install: 079005 - Joint Sealant (As it applies to our systems)
081216 - Aluminum Frames (Interior)
084313 - Aluminum Storefronts
084413 - Glazed Aluminum Curtain Walls
087100 - Door Hardware
088000 - Glazing

Per architectural drawings titled "Construction Documents" dated 11/17/2014, conversations with Harvey Construction and as described below.

Includes:

- Shop drawings with PE stamp, site measure up, mock up, equipment for lifting and handling of men and materials.
- EFCO Series 433 thermally broken flush glazed extruded aluminum storefront system with 2" x 4 1/2" frame profile and 1" outside set insulated glazing. Installation accessories include a thermally broken extruded aluminum sill starter flashing, frame perimeter vinyl pocket filler and aluminum sub framing at the head of applicable frames. (11) Exterior frames
- EFCO Series 5500 thermally broken pressure glazed aluminum curtain wall system with 2 1/2" x 7" frame profile for front set 1" insulated glass. (11) Exterior frames.
- EFCO Series T-300 medium stile tie rod aluminum swing doors with 10" bottom rail. (3) Single 3'0" x 7'0" are carried at entrances and interior locations. Hardware to be Sargent AD8500 series rim panics, Sargent series 1431 surface mounted hydraulic closers, continuous hinges where indicated, door stop, key cylinder, push pull handles, pivot hinges, thresholds and bulb gasket weathering.
- Wilson Partitions Series 487 w / 1-1/2" trim (snap on trim type 2). (3) Three 96" x 108" with open lite for 3' x 7' wooden door, (1) One 120" x 108", (14) Fourteen 60" x 108" with open light set up for 3' x 7' wooden door and (1) One 60" x 108" with 3' x 7' wide stile aluminum door. Hardware for (1) one aluminum door to be Sargent series 1431 surface mounted hydraulic closer, push pull handle, pivot hinges, kick plate and door stop. All Wilson Partitions will receive 1/4" tempered glazing.
- Finish of the aluminum systems and doors to be clear anodized.

- C.R. Laurence Narrow Inset Bullet Resistant aluminum exchange windows with UL 752 Level 3 protection, 2-way electronic communicators, drop in deal trays and Level 3 transaction box where indicated on drawings. (1) One unit 52" x 60", (1) One unit 120" x 60", (1) One unit 57 1/4" x 48". Finish to be clear anodized.
- C.R. Laurence Narrow Inset aluminum exchange windows with 1/4" tempered glazing, 2-way electronic communicator and drop in deal tray. (1) One unit 52" x 60". Finish to be clear anodized.
- Exterior perimeter caulking of GSG supplied and installed systems.
- Vision glass to be 1" annealed insulated units incorporating 1/4" Azuria with Solar Ban 70XL lowE on #2, 1/2" argon and 1/4" clear interior lite. Glass to be tempered where required by code.
- Spandrel glass required to hide floor edge in curtain wall frame to be the same as the vision glass with the addition of a standard spandrel frit on the #4 surface. The units will be fully tempered. Color of frit to be selected from manufacturer's standard pallet.
- 1 11/16" Bullet Resistant laminated glazing to provide UL 752 Level 3 protection where indicated on drawings. 4 pieces total.
- Curtainwall metal infill panels as indicated on drawings incorporating 0.04" aluminum face sheet, 4" bonded rigid polyurethane insulated core and aluminum back sheet (mill finish). Finish of aluminum face sheet to match curtainwall frame color.
- Miscellaneous glazing carried per door schedule, page A0.5, in others doors and frames. 20 pieces at 234 square feet.
- TGP Firelite NT 60 minute and 90 minute fire rated glass carried at all glazing within fire rated wall assemblies for others door lites. 11 pieces at 82 square feet.
- 0.040" Brake Metal flashing carried that's integral to our aluminum framing systems where indicated on drawings.

Clarifications:

- ✓ Wilson Partitions Series 1400 is no longer in production, Series 487 is the equivalent.
- ✓ SolarBan 70XL #2 on Azuria is a special order that requires additional lead times. Price based on (1) one release.
- ✓ The largest bullet resistant frame (G9 on A0.4) needs to have an additional mullion to achieve the UL 752 Level 3 rating.
- ✓ Spandrel panel day light openings at curtainwalls incorporating the insulated metal panel will incorporate an aluminum panel widths are 62" maximum.
- ✓ 90 Minute fire rated glazing has a maximum size of 36" x 56 1/2" in doors. Doors 018, 019 and 042A currently show a daylight larger than that. We have carried the rated glass for these doors at the maximum size. The doors will need to have smaller daylites than whats currently drawn.

Exclusions:

- Preparation of rough openings, wood blocking, ice water shield.
- Electrical wiring, final hook-up, 087400 access controls, explosion panel system.
- Security hollow metal frames, roller shades.
- Thermal batt insulation, foam insulation sealant.
- Parking Garage (provided in other scope).
- Metal Composite Material Wall Panels (provided as an add alternate below).
- Hollow metal frames, wooden doors, louvers.

- Interior caulking of all supplied systems, mirrors.
- Final cleaning or protection of glass / aluminum.
- Replacement / repair of GSG installed materials damaged by others.
- Any products or services not specifically mentioned above.

Addendums: #1 – 12/9/14 #2 (including revised) – 12/16/14

Base Bid:

➤ Two Hundred Sixty One Thousand Two Hundred Dollars \$261,200.00

Add Alternate #1:

- Vision Clad 2075 – RS Aluminum Composite Panel rain screen wall cladding system by Granite State Glass with 2" total offset, 1" route & return panels incorporating 3/4" batten strip reveal joints.
- 63 total panels representing 908 square feet.
- Utilizing 4 mm composite panel material with .019" aluminum faces sheets and FR core (Per NFPA 285), mill finish aluminum attachment clips.
- Aluminum Composite Panels finish to be kynar coil coated paint, color to match "Champagne No. 18".
- 16 gauge steel Z-girts sub framing for our aluminum composite panel system to mount to. 4" depth with 1 1/2" legs on both sides.
- A small amount of perimeter caulking has been carried at some termination locations as DOW Corning CWS, color to be selected from standard pallet.

Add Alt 1 Value –

➤ Thirty Two Thousand Four Hundred Dollars Add \$32,400.00

Exclusions: Specific to Alt 1

- Recessed lighting, wiring for lights
- Sheathing, blocking, waterproofing Tyvek, transition membrane.
- Glass & aluminum, interior fit up package (both provided above).
- Dens-glass or polyisocyanurate insulation behind ACM panel system.
- Final cleaning or protection of installed ACM product.
- Replacement / repair of GSG installed materials damaged by others.

Alternate #2:

- Airfoil type sunscreen integrated into storefront frames 7 & 7A. Sunscreen to incorporate 6" straight shape outriggers, 5 blades per sunshade mounted at a 45° angle from horizontal, 6"

tube fascia, 1/2" mounting bolts for sunshades to brackets. (8) Eight sunshades 128" wide, 30" deep.

Add Alt 2 Value –

➤ Eighteen Thousand Two Hundred Dollars

Add \$18,200.00

PENDING FROM CITY

Alternate #3:

- 1/4" clear reflective mirrors, located in bathrooms and locker rooms, including top and bottom satin anodized "J" channel with polished edges on sides. 13 pieces at approximately 175 square feet.

Add Alt 3 Value –

➤ Two Thousand Nine Hundred Dollars

Add \$2,900.00

Alternate #4:

- Storefront frames 7 & 7A to be EFCO series 403 thermally broken flush glazed extruded aluminum storefront system with 2" x 4 1/2" frame profile incorporating sunshade outriggers **only** with the option to apply sunshades arms and blades at a later date.

Add Alt 4 Value –

➤ Five Thousand One Hundred Dollars

Add \$5,100.00

*****THIS BID WILL BE SUBJECT TO REVIEW AFTER 30 DAYS*****



Harvey Construction Corporation
10 Harvey Road
Bedford, NH 03110
Telephone (603) 624-4600
Facsimile (603) 668-0389
www.harveyconstruction.com

February 11, 2015

Capt. William Breault
Dover Police Department
Field Operations Division
Dover, NH Police Department

RE: Recommendation of Award
Exactitude Hardware Consultants
DOORS, FRAMES & HARDWARE
Dover Police Facility and Public Parking Garage/Orchard Street Reconstruction

Dear Mr. Breault,

Harvey Construction is seeking approval to award the **DOORS, FRAMES & HARDWARE** contract for subject project to **Exactitude Hardware Consultants** for the total amount of **Two Hundred Ten Thousand Two Hundred Nine Dollars and 0.00/100 (\$210,209.00)**. Scope of work in accordance with the Dover Police Facility and Public Parking Garage Plans dated 11/17/14, Site Development Plans dated 6/30/14 and Orchard Street Reconstruction – Subdivision Plans dated June 2014 prepared by CLD Engineers and Lavallee Brensinger.

If you have any question or concerns, please advise.

Very Truly Yours,

Harvey Construction Corporation

Andrew P. Martino, P.E., LEED AP
Project Manager

I hereby authorize Harvey Construction to enter into a contract agreement with the aforementioned subcontractor/supplier on behalf of the City of Dover for the amount stated above.

Capt. William Breault

2-11-15
Date

Harvey Construction
 Job: DOVER PD/PARKING GARAGE

Bid Tabulation Sheet
 Bid Date: 12/19/2014

| Trade: | HM DOORS, FRAMES & HARDWARE | HCC Budget | Co. Hardware Consultants | Co. Eaton | Co. MBS |
|-------------------|--|-------------------------|--|---|---|
| Spec. Sections: | Division #8 08 11 13, 08 11 13.01, 08 14 16, 08 34 63, 08 71 00, 08 74 00 | | Contact: Nate Warming Phone: 207-942-3411 12/19/2014 | Contact: Tyler Phone: 893-8395 12/19/2014 | Contact: Mike Pinard Phone: 424-7001 |
| Scope Check List | | | | | |
| Base Bid | POLICE STATION PARKING GARAGE | \$ 287,850 \$ 38,500 | \$ 179,405 \$ 34,280 | \$ 159,666 \$ 31,582 | \$ 149,000 \$ 26,800 |
| Documents | Dover Police Facility and Public Parking Garage Vol #1, dated November 17, 2014. Dover Police Facility and Public Parking Garage Vol #2, dated November 17, 2014. Dover Police Facility and Public Parking Garage – Site Development Plans 6/30/14 Orchard Street Reconstruction – Subdivision Plans June 2014 Dover Police Facility and Public Parking Garage – Site Landscape Plan 6/25/14 Specifications: Dover Police Facility and Public Parking Garage, Dover New Hampshire, dated November 17, 2014. | | | | NOT SPEC'D DOORS & HDWR |
| RFI's | 1 to 11 RFI #12 - Issued 12/18/14 Post Bid Review | | Included | | |
| Addendum | 1 & 2 | | Included | | |
| SCHEDULE | Per HCC Project Schedule dated 12/10/14 | | | | |
| Scope | HM Doors & Frames Wood Doors Detention Doors, Frames & Hardware Cell Doors Bullet Resistant Doors & Frames Door Hardware, including HDWR at aluminum frames Access Control Hardware Installation Aluminum Door Hardware Aluminum Doors Sound Doors - STC Rating | | Included Included Included sliding/manual Included Included Included Included \$ (3,476) EXCLUDED | Included Included PLUG \$ 63,023 EXCLUDED Included Included Included Included \$ (14,479) | PLUG \$ 63,023 EXCLUDED EXCLUDED |
| Exclusions | Glass & Glazing HM Frame Installation Aluminum Bullet Resistant Windows | | EXCLUDED EXCLUDED EXCLUDED | EXCLUDED EXCLUDED EXCLUDED | |
| Total | | \$ 326,150 | \$ 210,209 | \$ 239,792 | \$ 238,823 |
| Alternates | | | | | |
| ALT #1 | (NOT USED) | | \$ - | \$ - | \$ - |
| ALT #2 | SUN SHADES | | \$ - | \$ - | \$ - |
| ALT #3 | (Garage Lower Level – PD Oversize Vehicle Parking Foundation Modification) | | \$ - | \$ - | \$ - |
| ALT #4 | (EOC Audio Video Enhancement): | | \$ - | \$ - | \$ - |
| ALT #5 | (Site Lighting – Adjacent City Parking Lot) | | \$ - | \$ - | \$ - |
| ALT #6 | (Lobby Wall Paneling) | | \$ - | \$ - | \$ - |
| ALT #7 | Safety Padding | | \$ - | \$ - | \$ - |
| ALT E-1 | Deduct the cost of permits and fees imposed by the City of Dover | | \$ - | \$ - | \$ - |
| Value Engineering | 1 | | | | |



EXACTITUDE HARDWARE CONSULTANTS

A DIVISION OF THE COOK & BOARDMAN GROUP, LLC

Harvey Construction Corporation
10 Harvey Road
Bedford, New Hampshire
Attn: Joe Pollock

Date: December 19, 2014

Revised 1/14/15

Project: Dover Police Station &
Parking Garage

Location: Dover, New Hampshire

WE PROPOSE TO FURNISH AND INSTALL THE FOLLOWING MATERIALS:

Police Station

| | |
|--------|---------------------------------|
| 081113 | Hollow Metal Doors & Frames |
| 081416 | Wood Doors |
| 083463 | Detention Doors & Frames |
| 083463 | Bullet Resistant Doors & Frames |
| 087100 | Door Hardware |
| 087400 | Access Control Door Hardware |

Furnished & Installed: \$179,405.00

Voluntary Deduct:

If Precision Systems Integration, a Division of Exactitude Inc is selected as Access Control / Security Camera Contractor

Deduct: \$5,000.00

Note:

1. Excludes Glass & Glazing
2. Excludes Hollow Metal Frame Install
3. Excludes Bituminous Coating on Frames
4. Excludes Aluminum Bullet Resistant Windows
5. Includes Manual Sliding Lock System at Openings 024 & 025
6. Includes Aluminum Door Hardware
 - a. Excludes Install of Aluminum Door Hardware
7. Opening 106B Figured as Hollow Metal Bullet Resistant to achieve fire rating
8. Sound Doors at listed figured at an STC Rating of 30

SALES AND OTHER TAXES NOT INCLUDED IN THIS QUOTATION
TERMS ARE NET 30 DAYS, NO RETAINAGE

ACCEPTED _____

BY _____

DATE: _____

HARDWARE CONSULTANTS

Nate Waring



EXACTITUDE HARDWARE CONSULTANTS

A DIVISION OF THE COOK & BOARDMAN GROUP, LLC

Harvey Construction Corporation
10 Harvey Road
Bedford, New Hampshire
Attn: Joe Pollock

Date: December 19, 2014

Project: Dover Police Station &
Parking Garage

Location: Dover, New Hampshire

WE PROPOSE TO FURNISH AND INSTALL THE FOLLOWING MATERIALS:

Parking Garage

| | |
|--------|------------------------------|
| 081113 | Hollow Metal Doors & Frames |
| 083463 | Detention Doors & Frames |
| 087100 | Door Hardware |
| 087400 | Access Control Door Hardware |

Furnished & Installed: \$34,280.00

Note:

1. Excludes Glass & Glazing
2. Excludes Hollow Metal Frame Install
3. Excludes Bituminous Coating on Frames
4. Excludes Aluminum Door Hardware


SALES AND OTHER TAXES NOT INCLUDED IN THIS QUOTATION
TERMS ARE NET 30 DAYS, NO RETAINAGE

ACCEPTED _____

BY _____

DATE: _____

HARDWARE CONSULTANTS


Nate Waring

59 Banair Road Unit A Bangor, ME 04401

Phone (207) 942-3411 Fax (207) 942-3385

Joe Pollock

From: Nate Waring <nwaring@exactitudeinc.com>
Sent: Thursday, January 15, 2015 11:33 AM
To: Joe Pollock
Subject: RE: Dover Police

Joe,

Delete Hardware at 100, 100A, 100E, 211A – Deduct Sum (\$3,476.00)

Note: Per our bid, we never included aluminum door hardware at the aluminum openings in the parking garage door schedule.

Thanks
Nate

Nate Waring
Hardware Consultants
207-942-3411

From: Joe Pollock [mailto:jpollcock@hccnh.com]
Sent: Thursday, January 15, 2015 8:47 AM
To: nwaring@exactitudeinc.com
Subject: RE: Dover Police

Nate

Will you be able to provide a deduct for the hardware at the aluminum doors (the ones that remained aluminum) today?

Thanks

Joseph T. Pollock
Assistant Project Manager / Estimator
Harvey Construction Corporation
10 Harvey Road
Bedford, NH 03110
Telephone: (603) 624-4600 Ext 166
Direct Dial: (603) 621-2266
Facsimile: (603) 668-0389

The information contained in this communication is confidential and privileged proprietary information intended only for the individual or entity to whom it is addressed. Any unauthorized use, disclosure, copying or distribution of this communication is prohibited. If you have received this communication in error please immediately notify the sender and promptly destroy the e-mail from your computer system. The content of this message may not reflect the views and opinions of the originating company or any party it is representing. Finally, the recipient should check this e-mail and any attachments for the presence of viruses. The company accepts no liability for any damage caused by any virus transmitted by this e-mail.

From: Joe Pollock
Sent: Wednesday, January 14, 2015 10:16 AM

Breault, William

From: Breault, William
Sent: Wednesday, February 04, 2015 2:16 PM
To: Andrew Martino
Subject: FW: Roofing
Attachments: Award of Bid - Roofing.pdf

Andrew,

Attached is the award of bid for Roofing

*Bill Breault
Captain
Field Operations Division
Dover (NH) Police Department
603.742.4646
w.breault@dover.nh.gov*



Harvey Construction Corporation
10 Harvey Road
Bedford, NH 03110
Telephone (603) 624-4600
Facsimile (603) 668-0389
www.harveyconstruction.com

February 3, 2015

Capt. William Breault
Dover Police Department
Field Operations Division
Dover, NH Police Department

RE: Recommendation of Award
Academy Roofing Corp.
ROOFING
Dover Police Facility and Public Parking Garage/Orchard Street Reconstruction


Dear Mr. Breault,

Harvey Construction is seeking approval to award the **ROOFING** contract for subject project to **Academy Roofing Corp.** for the total amount of **One Hundred Fifty Five Thousand Six Hundred Dollars and 0.00/100 (\$155,600)**. Scope of work in accordance with the Dover Police Facility and Public Parking Garage Plans dated 11/17/14, Site Development Plans dated 6/30/14 and Orchard Street Reconstruction – Subdivision Plans dated June 2014 prepared by CLD Engineers and Lavallee Brensinger.

If you have any question or concerns, please advise.

Very Truly Yours,

Harvey Construction Corporation



Andrew P. Martino, P.E., LEED AP
Project Manager

I hereby authorize Harvey Construction to enter into a contract agreement with the aforementioned subcontractor/supplier on behalf of the City of Dover for the amount stated above.



Capt. William Breault

2/4/15
Date

Harvey Construction
 Job: DOVER PD/PARKING GARAGE

Bid Tabulation Sheet
 Bid Date: 12/19/2014

| Trade: | ROOFING | HCC Budget | Co. Academy | Co. MJ Murphy & Son | Co. Hahnel Bros | Co. |
|-------------------------|--|-------------------------|-------------------------|------------------------|-----------------------|------------|
| Spec. Sections: | Division #7 07 54 23 | | Contact: Chad | Contact: Ford Shaw | Contact: Jim Richards | Contact: |
| | | | Phone: 899-0012 | Phone: 742-1223 | Phone: 207-440-2831 | Phone: |
| | | | 12/19/2014 | 12/19/2014 | 12/19/2014 | 12/19/2014 |
| Scope Check List | | | | | | |
| Base Bid | POLICE STATION PARKING GARAGE | \$ 142,800 \$ 23,400 | \$ 135,800 \$ 19,800 | \$ 183,850 \$ 8,000 | \$ 201,450 - | |
| Documents | Dover Police Facility and Public Parking Garage Vol #1, dated November 17, 2014. Dover Police Facility and Public Parking Garage Vol #2, dated November 17, 2014. Dover Police Facility and Public Parking Garage – Site Development Plans 6/30/14 Orchard Street Reconstruction – Subdivision Plans June 2014 Dover Police Facility and Public Parking Garage – Site Landscape Plan 6/25/14 Specifications: Dover Police Facility and Public Parking Garage, Dover New Hampshire, dated November 17, 2014. | | | | | |
| RFI's | 1 to 11 RFI #12 - Issued 12/18/14 Post Bid Review | | | | | |
| Addendum | 1 & 2 | | | | | |
| SCHEDULE | Per HCC Project Schedule dated 12/10/14 | | | | | |
| Scope | PT Blocking | | Included | | | |
| | Dens Deck | | Included | | | |
| | Vapor Barrier | | Included | | | |
| | 2-Layers of 3" Insulation | | Included | | | |
| | Tapered Insulation at Crickets | | Included | | | |
| | Adhered Insulation | | Top Layer Only | | | |
| | .060 White TPO Membrane | | Included | | | |
| | Roof to Wall Expansion Joint | | Included | | | |
| | Firesafing | | EXCLUDED | | | |
| | 2" Insulation w/Coverboard on Interior Parapet Walls | | Included | | | |
| | Flashing of Curbs, Walls & Penetrations | | Included | | | |
| | 15 Year 80-MPH Warranty | | Included | | | |
| Exclusions | FM Warranty Walking Pads Roof Hatches | | | | | |
| Total | | \$ 166,200 | \$ 155,600 | \$ 191,850 | \$ 201,450 | \$ - |



December 31, 2014

Harvey Construction
10 Harvey Road
Bedford, NH 03110

Via Fax- (603) 668-0389

Re: Police Department
Dover, NH

The following is a breakdown to supply labor and materials necessary to complete a (10,225-sf) Carlisle or Firestone .060 White TPO fully adhered system. **System to be fastened per FM 1A-90 requirements.**

1. Furnish and install PT wood blocking with Vycor flashing per plans.
2. Furnish and install a single layer of 1/4" Dens Deck prime over metal deck.
3. Install a single layer of V-force vapor barrier.
4. Furnish and install a double layer of 3" (6" total) 25-psi polyisocyanurate insulation.
5. Furnish and install tapered insulation crickets only. **Assumed deck is pitched.**
6. Attach insulation with approved fasteners per manufacturer's specifications.
7. Furnish and install a single layer of 1/2" HD insulation over all roof surfaces.
8. Top layer of insulation to be adhered.
9. Adhere .060 White TPO per manufacturer's specifications.
10. Furnish and install JM Expand-o-flash roof to wall expansion joint. Excludes fire safing.
11. Furnish and install 2" insulation with 1/2" coverboard on the interior of parapet walls.
12. Flash curbs, walls and penetrations per A1.4 dated 11/17/14.
13. Furnish and install 24-ga gravel stop at upper roof section only. **Standard color**
14. Clean up.
15. All materials installed per manufacturer's specifications.
16. 15-year 80-MPH standard wind speed warranty.

Exclusions: FM insured roof, rated wages, walkway pads, roof hatch, bolts for roof blocking, vertical expansion joint, fire safing insulation, vertical gypsum sheathing, transition membrane, MCM panels, copper flashing/boots, furnish/install roof anchors, parking garage roof, through wall flashings, edge metal other than listed, adhered insulation, and winter conditions/snow removal.

We propose to furnish labor and material – complete in accordance with above specifications, and subject to conditions of this agreement, for the sum of:

One Hundred Thirty Five Thousand Eight Hundred..... (\$135,800.00) dollars

Alternate #1: Remove top layer of 1/2" ISO guard. **Deduct \$6,000 from base bid**

*↳ not required per manufacturer
still get warranty*



Harvey Construction
December 31, 2014
Page #2

Parking Garage

The following is a breakdown to supply labor and materials necessary to complete a (670-sf) Carlisle or Firestone .060 White TPO fully adhered system.

1. Furnish and install a single layer of 1/4" Dens Deck prime over concrete deck.
2. Install a single layer of V-force vapor barrier.
3. Furnish and install a double layer of 3" (6" total) 25-psi polyisocyanurate insulation.
4. Furnish and install 1/4" per ft tapered insulation system.
5. Furnish and install a single layer of 1/2" HD insulation.
6. Attach insulation with approved fasteners per manufacturer's specifications.
7. Adhere .060 White TPO per manufacturer's specifications.
8. Flash walls per G-A-519 dated 11/17/14.
9. Clean up.
10. All materials installed per manufacturer's specifications.
11. 15-year 80-MPH standard wind speed warranty.

Exclusions: FM insured roof, rated wages, walkway pads, expansion joint, fire safing insulation, vertical gypsum sheathing, furnish/install roof anchors, through wall flashings, and winter conditions/snow removal.

We propose to furnish labor and material – complete in accordance with above specifications, and subject to conditions of this agreement, for the sum of:

Nineteen Thousand Eight Hundred..... (\$19,800.00) dollars

Alternate #2: Remove top layer of 1/2" ISO guard. **Deduct \$400 from base bid**

Respectfully submitted,

A handwritten signature in black ink, appearing to read "Chad Gibson".

Chad Gibson
Estimator

Note: We may withdraw this proposal if not accepted within thirty (30) days.
DoverPoliceDeptREVISED123114



Harvey Construction Corporation
10 Harvey Road
Bedford, NH 03110
Telephone (603) 624-4600
Facsimile (603) 668-0389
www.harveyconstruction.com

February 3, 2015

Capt. William Breault
Dover Police Department
Field Operations Division
Dover, NH Police Department

RE: Recommendation of Award
Metro Walls, Inc.
FRAMING & DRYWALL
Dover Police Facility and Public Parking Garage/Orchard Street Reconstruction

Dear Mr. Breault,

Harvey Construction is seeking approval to award the **FRAMING & DRYWALL** contract for subject project to **Metro Walls, Inc.** for the total amount of **Five Hundred Forty Three Thousand Two Hundred Five Dollars and 0.00/100 (\$543,205)**. Scope of work in accordance with the Dover Police Facility and Public Parking Garage Plans dated 11/17/14, Site Development Plans dated 6/30/14 and Orchard Street Reconstruction – Subdivision Plans dated June 2014 prepared by CLD Engineers and Lavallee Brensinger.

If you have any question or concerns, please advise.

Very Truly Yours,

Harvey Construction Corporation

Andrew P. Martino, P.E., LEED AP
Project Manager

I hereby authorize Harvey Construction to enter into a contract agreement with the aforementioned subcontractor/supplier on behalf of the City of Dover for the amount stated above.

Capt. William Breault

2/3/15

Date

Harvey Construction
 Job: DOVER PD/PARKING GARAGE

Bid Tabulation Sheet
 Bid Date: 12/19/2014

| Trade: | DRYWALL | HCC Budget | Co. Metro Walls | Co. Chris's Drywall | Co. VPS | Co. Rolands |
|------------------------------|---|--------------------|--|--|------------------------------------|--|
| Spec. Sections: | Division #9 05 40 00, 09 21 16 | | Contact: John Boule Phone: 668-2648 12/19/2014 | Contact: Steve Blanchette Phone: 731-3919 12/19/2014 | Contact: Dennis Phone: 889-6035 | Contact: Shawn Aube Phone: 207-375-4410 |
| Scope Check List Base Bid | POLICE STATION PARKING GARAGE | \$ 524,515 \$ - | \$ 543,205 \$ - | \$ 543,715 \$ - | NO BID RECEIVED | NO BID RECEIVED |
| Documents | Dover Police Facility and Public Parking Garage Vol #1, dated November 17, 2014. Dover Police Facility and Public Parking Garage Vol #2, dated November 17, 2014. Dover Police Facility and Public Parking Garage – Site Development Plans 6/30/14 Orchard Street Reconstruction – Subdivision Plans June 2014 Dover Police Facility and Public Parking Garage – Site Landscape Plan 6/25/14 Specifications: Dover Police Facility and Public Parking Garage, Dover New Hampshire, dated November 17, 2014. | | | | | |
| RFI's | 1 to 11 RFI #12 - Issued 12/18/14 Post Bid Review | | | | | |
| Addendum | 1 & 2 | | | | | |
| SCHEDULE | Per HCC Project Schedule dated 12/10/14 | | | | | |
| Scope | Exterior Mock-Up Engineered Shop Drawings G-60 Coated LGMF Exterior G-40 Coated LGMF Interior Durock at Restroom Wet Walls & Shower Stalls Abuse Resistant GWB at Intake & Holding Rooms /Ceilings Bullet Resistant Fiberglass Panels Shaft Walls 9ga Metal Mesh at Security Ceilings 16ga Metal Mesh at Security Walls Level 5 Finish Over Abuse Resistant Walls at Intake & Holding Rooms Fiberglass Insulation at Interior Partitions Inwall Blocking 2x Fire Treated Wood Blocking at Exterior Windows & Door Ros Fire Treated Plywood at Security Walls 2 layers of PT Blocking at LGMF - Roof Parapet A3.10 Acoustic Smoke Seal, Fire spray w/ Insulation at Rated Partitions - per Partition Schedule Unloading/Distribution of HM Doors & Frames Furring Around SS Crossbraces at Stair A - per I12/A4.21 | | | | | |
| Total | | \$ 524,515 | \$ 543,205 | \$ 543,715 | \$ - | \$ - |
| Value Engineering | 1 Delete Furring Around SS Crossbraces at Stair A - per I12/A4.21 | | | | | |
| | | | \$ (4,335) | | | |



COMMERCIAL FRAMING & DRYWALL SPECIALISTS

Harvey Construction Corporation

10 Harvey Road
Bedford, NH 03110
603-624-4600 (t)
603-668-0389 (f)
Attention: Joe Pollock

Date: December 19, 2014
Job Name: Dover Police Facility
Location: Dover, NH
Architect: Lavallee / Brensinger
Plans Dated: 11/17/14 (Construction Documents)

REVISED PROPOSAL

Furnish labor and materials as follows:

1. Addendum #1, Addendum #2, RFI's 1 thru 11
2. Provide open shop labor
3. Provide exterior Mock-up
4. Provide engineered stamped exterior LGMF shop drawings G-60 material coating
5. Provide engineered stamped interior LGMF shop drawings G-40 material coating
1. Provide LGMF at exterior walls, parapets, canopies and canopy ceilings
6. Provide Standard 2" deflection track at interior / exterior walls
7. Provide 20ga (33mil) metal stud and track at interior walls and soffits
8. Provide metal suspended ceiling framing for installation of GWB
9. Provide 5/8" GWB on all walls, ceilings and soffits
10. Provide Mold Tough GWB at restroom that do not receive wall tile
11. Provide 5/8" Durock at restroom wet walls and shower stalls only
12. Provide 5/8" Dens-glass exterior sheathing
13. Provide 5/8" abuse GWB at intake and holding room ceilings A1.5
14. Provide 7/16" level 3 FG300 Fiberguard Fiberglass wall Armor panels
15. Provide 1" shaft liner with 6" J-Track and C-H studs at shaft walls
16. Provide 16ga flatted expanded metal mesh at security wall S49 and S51
17. Provide 9ga flatted expanded metal mesh at intake and holding room ceilings A1.5
18. Provide level 4 finish ready for paint at all walls, ceilings and soffits
19. Provide level 5 finish ready for paint at intake and holding room ceilings over abuse GWB
20. Provide either R11 or R19 unfaced batt insulation at interior walls and roof parapets only A3.10
21. Provide 2x6 in-wall blocking attached to metal stud framing only
22. Provide 2x FT wood blocking at exterior window and door rough openings A3.11
23. Provide 3/4" FT plywood at security wall S49 and S51
24. Provide (2) rows of 2x10 PT wood blocking at LGMF roof parapet A3.10
25. Provide 3/4" FT plywood at break room locker base
26. Provide metal corner bead and plastic tear-away trim at exterior window / door openings
27. Provide acoustical smoke sealant or fire spray with firesafing at top of smoke / rated walls
28. Provide unloading, distribution and installation of HM welded door frames in metal framing only
29. Provide daily clean-up of our debris to an on-site dumpster (Dumpster provided by others)
30. Provide loading of material thru an open window on each floor
31. Normal business hours
32. Provide interior / exterior lifts for our work
33. Provide supervision for our work

SEE NEXT PAGE FOR ADDITIONAL INFORMATION.....



COMMERCIAL FRAMING & DRYWALL SPECIALISTS

Base Bid.....\$543,205.00

Exclusions:

2. All exterior air/moister barrier
3. Temporary lighting, heat, ventilation and protection
4. Temp safety rails, Temp walls
5. Off hours
6. Police details
7. Fire caulk, fire pillows and firesafing at rated thru wall penetrations by others
8. All doors and hardware
9. ACT
10. Level 5 finishes
11. Fire stop tracks
12. Welding of LGMF or 9ga or 16ga expanded metal mesh
13. Spray applied texture finishes
14. Access panels
15. Putty packs at electrical outlets
16. Interior / exterior finish carpentry
17. Wall protection and corner guards
18. Installation of 7ga chase panel F6/A8.1
19. PL on 5/8" surface mounted plywood and stainless steel shape G5/A7.1
20. All work at parking garage
21. Installation of aluminum window and door frames
22. Exterior wall insulation A3.10

NOTE:

This proposal may be rescinded if not accepted within thirty days and is subject to approval of the construction schedule. Please feel free to give me a call if you have any questions.

John Boule
Estimator / Project manager