
Commissioning Proposals

MEP Envelope Reimbursables est Total
Fume Hood 
verification

Air cooled Chiller 
system

Lighting controls 
systems VAV

Life 
safety

Electrical 
power

RFS BEA 228,000 47,300 15,000 290,300 100% 100% yes 80% monitor 100%

F&T in house 119,000 46,500 13,200 178,700 yes yes yes 80% no no

BR+A SGH 108,300 43,700 Included 152,000 50% 1 75% 80% no no

HEA T&L 156,140 15,490 included 171,630 yes yes yes Yes, %? Monitor yes

Colliers in house 149,754 50,697 12,300 212,751 yes yes yes Yes, %? Monitor yes

BVH
Zero by 
Degree 205,855 26,895 * 232,750 80% yes yes 80% Monitor yes

References Joe Buckley:
F&T Good experience, multiple jobs, no problems
BR+A Only a couple of projects but so good so far
HEA Good, multiple jobs, follow every problem throroughly…MSBA By HEA I assume you mean Horizon, and we've been happy w them on both projects you've noted. Arthur a               
Colliers Just a few projects but so far so good.. MSBA,  Lack of follow through,  We needed to arrange for meetings and request their presence…HMFH

HMFH proposed Ranking 
HEA 1 Strong reputation, as many meetings as necessary within given schedule
F&T 2 Good but may not have anough meetings for MEP

Less favorable
BR+A Proposal not as complete, too few meetings proposed
RFS Very complete proposal, approproiate number of meetings but fee very high
BVH Did not provide a fixed fee
Colliers HMFH has had mediocre experience with them in the past



Design 
Phase

Constuction 
Mtngs: Cnsrt.Visits:  MEP

Meetings 
envel

Visits 
Envel

2 envel, 5 
MEP 2 11 5 post occupancy visits

2 envel, 15 30 16
emergency generator-yes,            10 
month visit

4 6 7 no info 10 month visit
5 MEP, 3 
Pre bid 

envelope 6 12
2 month and 10 month visit , post 

occupancy as necessary
verify 
reimbrsables, 

2 18
on-site support post occupancy, 10 
month review

2 MEP monthly site visits 1 16
*All fee, reimbursables estimates, 
Infra red testing for free

more remote? 
Newton and CT, 
zero  in VT

                          nd I have discussed them previously and think they are the best we've worked with…HMFH

 on-site for site meetings + on site for 
major systems start-up, oversee contractor 

testing, review contractor training 

76 total MEP

As much as it takes within 
schedule


	Sheet1

