



10 Harvey Road
Bedford, NH 03110
P: (603) 624-4600
F: (603) 668-0389

harveyconstruction

01/02/18

Dennis Ciotti
Dover School District
288 Central Ave
Dover, NH 03820

RE: Recommendation of Award – Fire Protection
Dover Garrison Elementary School
Dover, NH

Dear Dennis,

Harvey Construction is seeking approval to award the **Fire Protection** Work for subject project to John L. Carter Sprinkler Company Inc. for the total amount of **Eighty Five Thousand Two Hundred Forty Dollars (\$85,240.00)**

This value is for the **Base Bid and alternate Numbers 2, 3, 4, 5, 7. This value excludes alternates No. 1 and No. 6.** Should the City elect to proceed with alternate No. 1 or 6 prior to January 31, 2018 a change order can be written to the subcontractor for the value identified on the attached scope review sheet

This award is based on the attached detailed scope of work bid tabulation spreadsheet.

Sincerely,

Adam Reynolds
Project Manager

I hereby authorize Harvey Construction to enter into a contract agreement with the aforementioned subcontractor/supplier on behalf of the Dover School District for the amount stated above.

Betsey Andrews Parker

Date

Harvey Construction		Bid Tabulation Sheet	
Job: Garrison Dover Elem School		Exhibit D	
Date: 1/10/2018			
Trade: SPRINKLER			
Spec. Sections:			
Includes 21 00 00 but not limited to			
Base Price		\$ 85,240.00	\$ 113,200.00
General Items:			
1 Addendum #1,2,3		INCLUDED	INCLUDED
2 Drawings and specifications dated 10/6/17		INCLUDED	INCLUDED
3 Attendance at weekly job meeting or as required.		INCLUDED	INCLUDED
This is an occupied building. This contractor includes coordination of their work with means and methods required by Harvey and the			
4 Garrison School District		INCLUDED	INCLUDED
5 Work hours 7am - 3:30pm Monday - Friday		INCLUDED	INCLUDED
6 OSHA compliant safety plan		INCLUDED	INCLUDED
7 Phased construction included. Mobilizations as required. Reference 10/15/17 phasing plan.		N/A - active system	N/A - active system
8 Provide temporary protection for your own work at the end of each shift.		INCLUDED	INCLUDED
9 Daily cleanup of materials and debris to a Harvey provided dumpster.		INCLUDED	INCLUDED
10 All permits as required for this scope of work included.		at new pipe only	at new pipe only
11 UL Listed firestopping for your own work to match fire rating of assembly.		INCLUDED	INCLUDED
12 All materials and equipment per drawings and specifications without substitution.		YES	NO
13 Attended walk through		INCLUDED	INCLUDED
14 Includes alternates 2, 3, 4, 5, and 7		INCLUDED	INCLUDED
15 Includes Phase Phase I through VI		N/A	N/A
16 Phase I - Temp classrooms Jan 2018 - Feb 2018		INCLUDED	INCLUDED
17 Phase II - Wing 20 - Feb 22, 2018 thru July 13, 2018		INCLUDED	INCLUDED
18 Phase III - wing 10 - July 2, 2018 thru Jan 2, 2019		INCLUDED	INCLUDED
19 Phase IV - Boiler room, Kindergarten & K toilet rooms and area B MEP - June 25, 2018 thru August 30, 2018		INCLUDED	INCLUDED
20 Phase V - Wing 30 - Jan 21, 2019 thru May 15, 2019		INCLUDED	INCLUDED
21 Phase VI - Restore Gym - May 20, 2019 thru June 14, 2019		INCLUDED	INCLUDED
22 Alternate # 1 has not been accepted		\$ 3,000.00	\$ 8,720.00
23 Alternate # 5 has been accepted, included			
24 PHASE I - Temporary classrooms- Jan 15th, 2018 - Feb 21st, 2018		INCLUDED	INCLUDED
25 No Sprinkler work this phase		INCLUDED	INCLUDED
26 Phase II-Wing 20 -Feb 22, 2018-July 13, 2018 WING 20		INCLUDED	INCLUDED
27 Sprinkler schedule: April 4, 2018-April 27, 2018 (rough) & 5/14-5/25 (finishes)		INCLUDED	INCLUDED
28 Cut, cap and make safe-March 6 th & 7 th (mark out limits of demo)		INCLUDED	INCLUDED
29 Provide and install coverage for new rooms: toilet 198, boys 200 and girls 201		INCLUDED	INCLUDED
30 Replace all sprinkler pipe 2.5"-4" in 9 classrooms at wing 20 and corridor 207		INCLUDED	INCLUDED
31 Confirm new soffit in rooms 204 & 210 has adequate coverage		assess only	Investigate only
32 Phase III-WING 10- July 2, 2018-Jan 2 nd , 2019 WING 10		INCLUDED	INCLUDED
33 Sprinkler schedule: Aug 15, 2018-Sept 7 th , 2018 (rough) & 10/2-10/19 (finishes)		INCLUDED	INCLUDED
34 Cut, cap and make safe-July 16 th -18 th (mark out limits of demo)		INCLUDED	INCLUDED
35 Provide and install coverage for new rooms: elec 171A & B, toilet 172, boys 173, girls 184, cust 171 and teachers room 187		INCLUDED	INCLUDED
36 Replace all sprinkler pipe 2.5"-4" in 8 classrooms at wing 10 and corridor 179		assess only	assess only
37 Confirm new soffit in rooms 176 & 181 has adequate coverage		assess only	assess only
38 Confirm coverage in storage rooms 176A, 177A, 180A & 181A (Alt # 3)			
39 Phase IV-June 25, 2018-August 30, 2018-Boiler room, Kindergarten & K toilet rooms, Area B MEP		INCLUDED	INCLUDED
40 Corridor 81, Alt #7 Stage storage, all common areas and rooms outside of (3) major classroom wings		INCLUDED	INCLUDED
41 Sprinkler schedule: July 9, 2018-July 31, 2018 (rough)- 8/20-8/22 (KRooms finishes)		INCLUDED	INCLUDED
42 Cut, cap and make safe: June 25 & 26 (KRooms) & July 5-9 (remaining areas)			
43 Convert Kindergarten system to wet system and replace all sprinkler piping 2.5"-4" in Kindergarten rooms and Vestibule 122		INCLUDED	INCLUDED
44 Replace all sprinkler pipe 2.5"-4" in all common areas and rooms outside of (3) major classroom wings Including the administrative area.		INCLUDED	INCLUDED
45 Phase V-Wing 30 - Jan 21 st , 2019-May 15 th , 2019 WING 30		INCLUDED	INCLUDED
46 Sprinkler schedule: Feb 11, 2019-Feb 22, 2019 (rough) & 4/15-4/19 (finishes)		INCLUDED	INCLUDED
47 cut, cap and make safe: January 24 & 25 (mark out limits of demo)		INCLUDED	INCLUDED
48 Provide and install coverage for new rooms: stor 77, toilets 108 & 109, boys 129 and girls 130		INCLUDED	INCLUDED
49 Replace all sprinkler pipe 2.5"-4" in (8) classrooms at wing 30 and corridors 112, 123 & 124		INCLUDED	INCLUDED
50 Phase VI-Restore Gym- May 20, 2019-June 14, 2019		INCLUDED	INCLUDED
51 Purge system per Alt #5 during this final phase			
Total Contract Value		\$ 85,240.00	\$ 121,920.00
Invited to Bid:			
Hampshire Fire Protection			
Superior Fire Protection			
Xcel Fire Protection			
Johnson Plumbing			
Carter			
Eastern Fire Protection			
Simplex Grinnell			